| ITEM | CONTACT #1 | CONTACT #2 | FINAL BID |
|---------------------------------------------------|------------|------------|-----------|
| PLANNING | | | |
| Design/Architect Fees | | | |
| General Contractor Fees | | | |
| Other | | | |
| Subtotal | | | |
| | | | |
| LOT CONSIDERATIONS | | | |
| Lot Costs | | | |
| Property Tax | | | |
| Surveying | | | |
| Zoning | | | |
| Other | | | |
| Subtotal | | | |
| PRELIMINARY COSTS | | | |
| Taxes | | | |
| Building Permit | | | |
| Hazard/Liability Insurance | | | |
| Performance Bond | | | |
| Impact Fees | | | |
| Percolation Test | | | |
| Connect Temp. Utilities | | | |
| Jobsite Dumpster | | | |
| Inspection Fees | | | |
| Other | | | |
| Subtotal | | | |
| FINIANIQIAL LOANI | | | |
| FINANCIALLOAN | | | |
| Construction Loan Interest | | | |
| Interest on Land | | | |
| Points | | | |
| Closing Costs Contingency (usually 10% of budget) | | | |
| Other | | | |
| Subtotal | | | |
| Gabiotal | | | |
| SITE PREPARATION | | | |
| Road/Driveway | | | |
| Clear Site/remove Trees | | | |
| Rough Grading | | | |
| Erosion Barriers/Retaining Walls | | | |
| Topsoil | | | |
| Other | | | |
| Subtotal | | | |
| EVCAV/ATION | | | |
| EXCAVATION Sontia/Source | | | |
| Septic/Sewer | | | |
| Well/Water Pipes Trenching for Lines | | | |
| Footings | | | |
| Install Rebar | | | |
| motali Neval | l . | | |

| ITEM | CONTACT #4 | OONTACT #2 | FINAL DID |
|-------------------------------------------|---------------------------|------------|-----------|
| ITEM | CONTACT #1 | CONTACT #2 | FINAL BID |
| Pour & Form Concrete | | | |
| Foundation | | | |
| Backfill | | | |
| Finish Grade | | | |
| Other | | | |
| Subtotal | | | |
| | | | |
| FOUNDATION | | | |
| Erect Foundation Walls | | | |
| Insatll Drain Tile | | | |
| Waterproofing | | | |
| Other | | | |
| Subtotal | | | |
| Cubiciai | | | |
| CONCRETE EL ATMORK | | | |
| CONCRETE FLATWORK | | | |
| Gravel, Wire, Form Boards | | | |
| Basement | | | |
| Garage | | | 1 |
| Addl. Floor Slabs (patio,steps,sidewalk) | | | |
| Other | ļ | | |
| Subtotal | | | |
| | | | |
| LOG PACKAGE | | | |
| *Kit Cost (incl. Tax) | | | |
| *Delivery of Logs | | | |
| Forklift Rental | | | |
| Crane Rental to set Logs | | | |
| Labor to Erect Log Shell | | | |
| *Stain/Sealant | | | |
| *Caulking/Chinking | | | |
| Other | | | |
| Subtotal | | | |
| Cubiciai | | | |
| NON-LOG WALLS | | | |
| | | | |
| Framing Lumber | | | |
| Drywall | | | |
| Joint Compound/Seam Tape | | | |
| Corner Bead | | | |
| Tile | | | 1 |
| Labor to Frame Walls & Drywall | | | 1 |
| Other | | | |
| Subtotal | | | |
| | | | |
| WINDOWS & EXTERIOR DOORS | | | |
| *Windows included in Kit | | | |
| *Doors included in Kit | | | |
| Windows NOT included (basement, skylight) | | | |
| Doors NOT included (garage doors) | | | |
| Labor to Install | | | |
| Other | | | 1 |
| Subtotal | | | 1 |
| 330.000 | | | |
| ROOFING | | | |
| | | | |
| *Beams/Rafters/Purlins | | | ļ |
| **Specialty Trusses | | | |
| | ALCLic a proud aparear of | | |

| ITEM | CONTACT #1 | CONTACT #2 | FINAL BID |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|------------|-----------|
| *Ridge Beams | CONTACT#1 | CONTACT #2 | FINAL BID |
| Roof Vents | | | |
| | | | |
| *Dormer & Window Framing | | | |
| Roofing Materials (shingles, metal roof) | | | |
| *Sheathing | | | |
| Flashing | | | |
| Roofing Underlayment | | | |
| *Fascia & Soffits | | | |
| Gutters, Downspouts, Splash blocks | | | |
| Labor to Install Roofing | | | |
| Other Subtotal | | | |
| Subtotal | | | |
| 51 000 NO | | | |
| FLOORING | | | |
| Subfloor (if not in kit) | | | |
| Sill Plates | | | |
| Headers | | | |
| Bridgers | | | |
| *Loft Joists | | | |
| *Loft Hangers | | | |
| *Loft Subfloor | | | |
| Underlayment | | | |
| Flooring Material & Installation | | | |
| Other | | | |
| Subtotal | | | |
| | | | |
| DODOLIEG DEGL(0 | | | |
| PORCHES, DECKS, BALCONIES | | | |
| PORCHES, DECKS, BALCONIES *Flooring | | | |
| *Flooring *Framing | | | |
| *Flooring *Framing **Railings, Posts, Balusters | | | |
| *Flooring *Framing | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup Other | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup Other Subtotal | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup Other Subtotal | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup Other Subtotal SIDING Facing Stone for Foundation | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup Other Subtotal SIDING Facing Stone for Foundation *Log Siding for Gables/Dormers | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup Other Subtotal SIDING Facing Stone for Foundation *Log Siding for Gables/Dormers Labor to Install Siding | | | |
| *Flooring *Framing **Railings, Posts, Balusters *Porch Ceiling Doors **Balconies Labor to Install Decking Other Subtotal UTILITIES Electric Hookup Telephone Hookup Cable/Satelite/Internet Hookup Water Hookup Sewer/Septic Hookup Gas Hookup Other Subtotal SIDING Facing Stone for Foundation *Log Siding for Gables/Dormers | | | |

| ITEM | CONTACT #1 | CONTACT #2 | FINAL BID |
|---------------------------------------|------------|------------|-----------|
| INSULATION | | | |
| *Roof & Ceiling | | | |
| Subfloor & Foundation | | | |
| Framed Walls | | | |
| Ductwork & Pipes | | | |
| Garage, Other Outbuildings | | | |
| Subtotal | | | |
| Cubiciai | | | |
| PLUMBING | | | |
| Rough Plumbing | | | |
| Hot Water Heater | | | |
| Water Conditioner/Filter | | | |
| Sump Pump | | | |
| Hookup for Kitchen/Bathroom/Utilities | | | |
| Other | | | |
| Subtotal | | | |
| Cubicial | | | |
| HVAC | | | |
| Heat (gas, oil, electric) | | | |
| Air Conditioning | | | |
| Thermostat | | | |
| Heat Exchanger | | | |
| Vents | | | |
| Humidifier/Dehumidifier | | | |
| Other | | | |
| Subtotal | | | |
| Cubicial | | | |
| ELECTRICAL | | | |
| Outlet Boxes | | | |
| Switches | | | |
| Dimmers | | | |
| Lighting Fixtures | | | |
| Outdoor Lighting | | | |
| Security Systems | | | |
| Doorbell/Intercom | | | |
| Landscape Lighting | | | |
| TV/Stereo Wiring | | | |
| Labor to Install Electrical Systems | | | |
| Other | | | |
| Subtotal | | | |
| 2.3310101 | | | |
| FIREPLACES | | | |
| Chimney Stone | | | |
| Firebox Insert | | | |
| obox moon | I. | l . | |

| ITEM | CONTACT #1 | CONTACT #2 | FINAL BID |
|----------------------------------------|------------|------------|-----------|
| Flue | CONTACT#1 | CONTACT #2 | FINAL DID |
| Damper | | | |
| Ash Dump | | | |
| Flashing | | | |
| Insulation | | | |
| Hearth | | | |
| Mantel | | | |
| Chimney Cap | | | |
| Labor to Install Fireplace | | | |
| Other | | | |
| Subtotal | | | |
| Subiolai | | | |
| CABINETS, VANITIES, COUNTERS | | | |
| Kitchen Cabinets | | | |
| Kitchen Counters | | | |
| Kitchen Island | | | |
| Bathroom Cabinets | | | |
| Bathroom Vanities | | | |
| Bathroom Medicine Cabinets | | | |
| Labor to Install Cabinetry | | | |
| Other | | | |
| Subtotal | | | |
| Gubtotai | | | |
| INTERIOR FINISH MATERIAL | | | |
| | | | |
| *Log Wall Baseboard | | | |
| Non-Log Wall Baseboard | | | |
| Closet/Pantry Shelves & Racks | | | |
| Rods | | | |
| Crown & Speciality Moulding | | | |
| Interior Doors | | | |
| Handles, Pulls, Other Hardware | | | |
| *Jambs | | | |
| *Interior Window & Door Trim | | | |
| Interior Trim | | | |
| **Stairs | | | |
| **Stair Railings & Balusters | | | |
| **Stair Newel Posts | | ļ | |
| **Character/Decorative Logs | | | |
| **Wall Coverings | | | |
| Blinds/Draperies | | | |
| Fasteners | | | |
| Install Finish Materials/Trim/Hardware | | | |
| Other | | | |
| Subtotal | | | |
| DAINTING/OTAINING | | | |
| PAINTING/STAINING | | | |
| Paint for Non-Log Surfaces | | | |
| *Stain for Log Wall & Trim | | | |
| Additional Hardware (brushes,pans) | | | |
| Labor for Painting/Staining | | | |
| Other | | | |
| Subtotal | | | |

| ITEM | CONTRACT #1 | CONTRACT #2 | FINAL BID |
|-------------------------------------|-------------|-------------|-----------|
| APPLIANCES | | | 1 12 2.2 |
| Range | | | |
| Refrigerator | | | |
| Freezer | | | |
| Dishwasher | | | |
| Garbage Disposal | | | |
| Microwave | | | |
| Washer | | | |
| Dryer | | | |
| Smoke Detector | | | |
| Fire Extinguiusher | | | |
| Other | | | |
| Subtotal | | | |
| | | | |
| BATHROOM FIXTURES | | | |
| Toilets | | | |
| Sinks | | | |
| Tubs | | | |
| Showers | | | |
| Floor & Wall Tile | | | |
| Mirrors | | | |
| Exhaust Fans | | | |
| Utility Sinks | | | |
| Labor to Install Fixtures | | | |
| Other | | | |
| Subtotal | | | |
| | | | |
| FINISH HARDWARE | | | |
| **Exterioir Door locksets, hinges | | | |
| Towel Bars, Curtain Rods, Handrails | | | |
| Toilet Paper Holders, Soap Dishes | | | |
| Other | | | |
| Subtotal | | | |
| | | | |
| FLOOR COVERINGS | | | |
| Wood | | | |
| Tile | | | |
| Vinyl | | | |
| Carpet | | | |
| Installation of Floor Coverings | | | |
| Other | | | |
| Subtotal | | | |
| CARACE | | | |
| GARAGE | | | |
| Wall Framing **Log Siding | | - | |
| | | + | |
| Garage Door Electric Openers | | | |
| Labor to Frame & Install Garage | | | |
| Other | | | |
| Subtotal | | | |
| Gubiolai | I | <u> </u> | |

| ITEM | CONTACT #1 | CONTACT #2 | FINAL BID |
|---------------------------------|------------|------------|-----------|
| FINISHING TOUCHES | | | |
| Final Grading | | | |
| Seeding or Sod | | | |
| Landscaping | | | |
| Fencing | | | |
| Shed/Outbuilding | | | |
| Other | | | |
| Subtotal | | | |
| | | | |
| CLEAN UP | | | |
| Removal of Debris | | | |
| Cleanup Fees (dumping, hauling) | | | |
| Moving Costs | | | |
| Other | | | |
| Subtotal | | | |